STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER J. ERIC BOYETTE

GOVERNOR SECRETARY
April 30, 2020

Addendum No. 1

RE: Contract # C204350

WBS #47617.3.1,49074.3.1, 49075.3.1

FA# NHP-1522(005), STATE FUNDED

Nash County (B-5980/BR-0039/BR-0036)

I-95 AT SR-1544 (HALIFAX RD), BRIDGE #41 OVER 1-95 ON NC-33,
AND BRIDGE #224 OVER 1-95 ON SR-1510.

May 19, 2020 Letting

To Whom It May Concern:
Reference is made to the plans and proposal form furnished to you on this project.

The following revisions have been made to the Structure plans.

Sheet No. Revision
New item added to the Bill of Materials reflecting pay item
S-03 .
addition shown below

Please void the above listed existing Sheet in your plans and staple the revised Sheet
thereto.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 1 Dated 04-30-
Proposal Cover 2020"

Under PROJECT SPECIAL PROVISIONS added DELAY IN

Table of Contents | p1~pr GF ENTRY and NOTE TO CONTRACTOR

The Project Special Provision entitled DELAY IN RIGHT OF

G-36 ENTRY has been added.

The Project Special Provision entitted NOTE TO

G-36 CONTRACTOR has been added.

Please void the above listed existing Pages in your proposal and staple the revised Pages

thereto.
Muailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT QF TRANSPORTATION Fax: (919) 2504127 1020 BIRCH RIDGE DR,
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

15391 MAIL SERVICE CENTER

RALEIGH, NC 27693-1591 Website: www.nicdot.gov
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On the item sheets the following pay item revision has been made;

Ttem Description Old Quantity New Quantity
0325-8035000000- REMOVAL OF New Item Lump Sum
N-402 EXISTING STRUCTURE
AT STATION 17+07.50 -
Y2-

The Contractor’s bid must include this pay item revision.

The electronic bidding file has been updated to reflect this revision. Please download the
Addendum File and follow the instructions for applying the addendum. Bid Express will
not accept your bid unless the addendum has been applied.

The contract will be prepared accordingly.

Sincerely,

DocuSigned by:

Ronald €. Dawanport, br.

F81BG03BA4TA442...

Ronald E. Davenport, Jr., PE

State Contract Officer

RED/jjr

Attachments

ce! Mr. Lamar Sylvester, PE Mr. Ray Amold, PE
Mr. Kevin Bowen, PE Ms. Jaci Kincaid
Mr. Chris Peoples, PE Ms. Lori Strickland
Mr. Jon Weathersbee, PE Mr. Mike Gwyn
Mr. Ken Kennedy, PE Ms. Penny Higgins
Project File (2) Mr. Mitchell Dixon

Mr. Kyle Kempf



STATE OF NORTH CARCLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 04-30-2020

DATE AND TIME OF BID OpENING:  MAY 19, 2020 AT 2:00 PM

CONTRACT ID C204350
WBS 47617.3.1, 49074.3.1, 49075.3.1

FEDERAL-ATID NO. NHP-1522(005), STATE FUNDED

COUNTY NASH

T.LP. NO. B-5980, BR-0036, BR-0039

MILES 1.282

ROUTE NO. 195

LOCATION 1-95 AT SR-1544 (HALIFAX RD), BRIDGE #41 OVER 195 ON NC-33,

AND BRIDGE #224 OVER 1-95 ON SR-1510.

TYPE OF WORK  GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NOTICE: '

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C, LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS 830,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHQ IS AWARDED ANY FEDERAL - AID FUNDED FROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES COF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING,

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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DELAY IN RIGHT OF ENTRY:
(7-1-95) 108

Nash County

'SP1G22B

The Contractor will not be allowed right of entry to the following parcels prior to the listed dates

unless otherwise permitted by the Engineer.

Parcel No. Property Owner Date
B-5980 004 WAKE STONE CORP-*BILLBOARD AREAS ONLY 7/242020
BR-0036 002 GENE WATSON 8/15/2020
BR-0036 003 HICKORY MEADOWS, INC. 8/15/2020
BR-0036 004 V F FUTURES, LLC - 8/15/2020
BR-0039 001/003 | JOEL BOSEMAN 6/15/2021
BR-0039 002 H & C LAND DEVELOPMENT, LLC 6/15/2021
BR-0039 004 GEORGE RICHARDSON 6/15/2021
BR-0039 005 BRAVE QUEST CORP, 6/15/2021
BR-0039 006 SELMA HARRISON 6/15/2021
BR-0039 007 GLENDARINE LYNCH 6/15/2021
BR-0039 008 MCTYEIRE CEMETERY 6/15/2021
BR-0039 009 GOLD ROCK CLUB, INC. 6/15/2021

NOTE TO CONTRACTOR:

Borrow material on this project shall be in accordance with Subarticle 1018-2 (A) Statewide
Criteria for Acceptance of Borrow Material and meet the requirements contained therein.




Apr 28,2020 1:48 pm ITEMIZED PROPOSAL FOR CONTRACT NO. £204350 Page 1 of 20
County : Nash
Line fem Number Sec Description Quantity Unit Cost Amount
# : #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0001000000-E ,200 CLEARING & GRUBBING .. ACRE(S) - Lump Sum LS.
0004 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 3
BING ACR
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 18,6895
cY
0006 0028000000-N SP TYPE | STANDARD APPROACH FILL Lump Sum L.S.
STATION e vk ek e o e
{42+56.82 -Y'1-)
0007  0030000000-N SP  TYPE Il MODIFIED APPROACH Lump Sum LS.
FILL, STATIQN #r+exe>
{(19+07.12 -L-)
0008 0030000000-N SP  TYPE Il MODIFIED APPROACH Lump Sum L.S.
FILL, STATIQN e
{28+02.81 -L-)
0009 0036000000-E 225 UNDERCUT EXCAVATION 6,400
cY
0010 0084000000-E SP  WICK DRAINS 205,000
LF
0011 0106000000-E 230 BORROW EXCAVATION 332,900
19 4
0012 0127000000-N 235 EMBANKMENT SETTLEMENT GAUGES 8
EA
0013  0I34000000-E 240 DRAINAGE DITCH EXCAVATION 7,165
cY
0014  OI56000000-E 250 REMOVAL OF EXISTING ASPHALT 21,730
PAVEMENT sy
0015 0163000000-E 250 REMOVAL OF EXISTING CONCRETE 12,550
PAVEMENT sy
0016 0177000000-E 250 BREAKING OF EXISTING ASPHALT 4,600
PAVEMENT sy
007 0194000000-E 265 SELECT GRANULAR MATERIAL, 13,600

CLASS I

cY
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County : Nash
Line Item Number Sec Description Quantity Unit Cost Amount
#
0018 0196000000-E 270 GEOTEXTILE FOR SQIL STABILIZA- 14,6800
TION sY
0019  0199000000-E SP  TEMPORARY SHORING 3,070
SF
0020 0223000000-E 275 ROCK PLATING 4,510
sY
0021 0241000000-E 8P GENERIC GRADING ITEM 10,400
GEOTEXTILE FOR WICK DRAINS SY
0022  0255000000-E SP  GENERIC GRADING ITEM 50
HAULING AND DISPOSAL OF PETRO- TON
LEUM CONTAMINATED SOIL
0023 0318000000-E 300 FOUNDATION CONDITIONING MATE- 526
RIAL, MINOR STRUCTURES TON
0024  0320000000-E 300 FOUNDATION CONDITIONING GEOQ- 1,593
TEXTILE SY
0025 0335200000-E 305 15" DRAINAGE PIPE 208
L.F
0026 0335850000-E 305 **" DRAINAGE PIPE ELBOWS 4
(15" EA
0027 0354000000-E 310 ™" RC PIPE CULVERTS, CLASS 160
LF
(18", V)
0028 0354000000-E 310 ™" RC PIPE CULVERTS, CLASS 256
etk LF
(54", V)
0029 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 192
n \F
0030 0372000000-E 310 18" RC PIPE CULVERTS, CLASS 384
il LE
0031 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 84
I .LF
0032 0384000000-E 310 30"RC PIPE CULVERTS, CLASS 320
n LFE
0033 0350000000-E 310 368" RC PIPE CULVERTS, CLASS 144

LF




Apr 29, 2020 1:48 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204350 Page 3 of 20
County: Nash
Line Item Number Sec Description Quantity Unit Cost Amount
#
0034  0448200000-E 310 15" RC PIPE CULVERTS, CLASS [V 1,220
LF
0035  0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 320
’ LF
0036 0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 200
LF
0037 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 440
LF
00638 0582000000-E 310 15" CS PIPE CULVERTS, 0.064" 496
THICK LF
0039 06356000000-E 310 "™ CS PIPE ELBOWS, *****" 10
THICK EA
(15", 0.064")
0040 0973100000-E 330 ™ WELDED STEEL PIPE, ****" 488
THICK, GRADE B IN SOIL LF
(30", 0.500")
0041 0973100000-E 330 " WELDED STEEL PIPE, **** 96
THICK, GRADE B IN SOIL LE
{36", 0.375")
0042 0973300000-E 330 *“"WELDED STEEL PIPE, **** 388
THICK, GRADE B NOT IN SOIL LF
{30", 0.500")
0043  0973300000-E 330 *"WELDED STEEL PIPE, *** 96
THICK, GRADE B NQT IN SOIL LE
{36", 0.375")
0044  0995000000-E 340 PIPE REMOVAL 462
LF
0045 1000000000-E 462 6" SLOPE PROTECTION 230
SY
0046  [011000000-N 500 FINE GRADING Lump Sum L.S.
0047  1099500000-E 505 SHALLOW UNDERCUT 1,800
cY
0048  1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 3,600
TION TON
0049 1121000000-E 520 AGGREGATE BASE COURSE 2,223
TON
0050 1220000000-E 545 INCIDENTAL STONE BASE 2,700

TON
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County : Nash

Line [HKem Number Sec Description Quantity Unit Cost Amount

# #

0051  1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 7.500
DEPTH sY
{1-172")

0052 1308000000-E 607  MILLING ASPHALT PAVEMENT, ***" 560
TO WAARRAN SY
(0" TO 1-142"

0053  1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" 220
TO AEREEKDN SY
(0" TO 3

0054  1330000000-E 807 INCIDENTAL MILLING 2,930

sY

0055 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 13,935
B25.0C TON

0056 1503000000-E 610 ASPHALT CONC INTERMEDIATE 6,210
COURSE, TYPE 119.0C " TON

0057 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 835
TYPE $9.58 TON

0058 1523000000-E 810 ASPHALT CONC SURFACE COURSE, 3,455
TYPE $9.5C TON

0059 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 4,080
TYPE 59.5D TON

0060  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,197

TON

0061  1577000000-E 620 POLYMER MODIFIED ASPHALT BIN- 238
DER FOR PLANT MIX TON

0062 1693000000-E ‘654  ASPHALT PLANT MIX, PAVEMENT 750
REPAIR TON

0063 18400C0000-E "665 MILLED RUMBLE STRIPS (ASPHALT 910
CONCRETE) LF

0064 1847000000-E 710 =" PORT CEM CONC PAVEMENT, 6,381
THROUGH LANES {WITH DOWELS) sy
(11"}

0065 1891000000-E SP  GENERIC PAVING ITEM 1,571
11" CONCRETE TRUCK APRON sY

0066 2000000000-N 806 RIGHT-OF-WAY MARKERS 1
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County : Nash
Line Item Number Sec Description Quantity Unit Cost Amount
#
0067  2020000000-N 808 CONTROL-CF-ACCESS MARKERS 16
EA
0osg  2022000000-E 815 SUBDRAIN EXCAVATION 224
cY
0069 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 1,000
DRAINS sY
0070 2036000000-E 8i5 SUBDRAIN COARSE AGGREGATE 168
cY
0071 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 1,000
LF
0072  2070000000-N 815 SUBDRAIN PIPE QUTLET 2
EA
0073 2077000000-E 815 6" QUTLET PIPE 12
LF
0074 2209000000-E 838 ENDWALLS 14.1
cY
0075 2220000000-E 838 REINFORCED ENDWALLS 5
cY
0076  2253000000-E 840 PIPE COLLARS 1
cY
0077  2275000000-E SP  FLOWABLE FILL 150
cY
0078 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 38
EA
0079  2308000000-E 840 MASONRY DRAINAGE STRUCTURES 49.5
LF
0080 2364200000-N 840 FRAME WITH TWO GRATES, 8TD 4
840.20 EA
0081 2365000000-N 840 FRAMEWITH TWO GRATES, STD 8
840,22 EA
0082 2366000000-N 840 FRAME WITH TWO GRATES, STD 4
840.24 EA
0083 2367000000-N 840 FRAME WITH TWO GRATES, STD 8
840.29 EA
0084 2374000000-N 840 FRAME WITH GRATE & HOOD, 8TD 3
840.03, TYPE ** EA
(]
0085  2396000000-N 840 FRAME WITH COVER, STD 840.54 7

EA
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County : Nash

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0086  2407000000-N 840 STEEL FRAME WITH TWOQ GRATES, 4
STD 840.37 EA
Q087  2440000000-N 852 CONCRETE TRANSITIONAL SECTION 3
FOR CATCH BASIN EA
0088  2431000000-N 852 CONCRETE TRANSITIONAL SECTION 4
FOR DROP INLET EA
0089 2542000000-E 846 1-6" CONCRETE CURB & GUTTER 860
LF
0090 2556000000-E 846 SHOULDER BERM GUTTER 301
LF
0091 2647000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 550
(SURFACE MOUNTED) sy
0092 2655000000-E 852 §"MONOLITHIC CONCRETE ISLANDS 360
(KEYED IN} sY
0093 2752000000-E SP  GENERIC PAVING ITEM 1,370
1-6" CONCRETE CURB & GUTTER LF
(11" DEPTH)
0084  3030000000-E 862 STEEL BEAM GUARDRAIL 12,471
LF
0095 3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP 675
CURVED LE
0096 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 15
EA
0097 3210000000-N 862 GUARDRAIL END UNITS, TYPE 3
CAT-1 EA
0098 3215000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 5
m - EA
0099 3287000C00-N SP GUARDRAIL END UNITS, TYPE TL-3 21
EA
0100 3288000000-N SP GUARDRAIL END UNITS, TYPE TiL.-2 5
EA
0101 3317000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 12
B-77 EA
0102  3360000G00-E 863 REMOVE EXISTING GUARDRAIL 15,715
LF
0103  3389400000-E 865 DOUBLE FACED CABLE GUIDERAIL 925

LF
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County : Nash
Line Item Number Sec Description Quantity Unit Cost Amount
#
0104 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 5
EA
0105 3389600000-N 865 CABLE GUIDERAIL ANCHOR UNITS 2
EA
0106  3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 3,050
LF
0107 3509000000-E 866 4" TIMBER FENCE POSTS, 7-6" 194
. LONG EA
0108 3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" 45
LONG EA
0109 3557000000-E 866 ADDITIONAL BARBED WIRE 350
LF
0110 3566000000-E 867 WOVEN WIRE FENCE RESET 430
LF
0111 3628000000-E 876 RIP RAP, CLASSI 651
TON
0112 3649000000-E 876 RIP RAP, CLASS B 536
TON
0113 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 2,280
: sY
0114 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 626
SIGN SF
&)
0115 4025000000-E 8901 CONTRACTOR FURNISHED, TYPE *** 422
SIGN SF
(@)
0716  4025000000-E 8901 CONTRACTOR FURNISHED, TYPE *** 397
SIGN SE
()
0117  4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 203
SIGN SF
(F)
01i8  4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 4
SIGN SF
{MILEMARKER)
0719  4048000000-E 902 REINFORCED CONCRETE SIGN FOUN- 1
DATIONS cy
0120 4054000000-E 802 PLAIN CONCRETE SIGN FOUNDA- 1

TIONS

cY
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County : Nash

Line Iterm Number Sec  Description Quantity Unit Cost Amount
# #
0121 4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM . 2,224
LB
0122 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 2,727
LF
0123  4096000000-N 904  SIGN ERECTION, TYPED 12
EA
0124  4102000000-N 904  SIGN ERECTION, TYPE E 84
EA
0125 4108000000-N 904 SIGN ERECTION, TYPE F 102
EA
0126 4109000000-N 904  SIGN ERECTION, TYPE **" (OVER- 2
HEAD} EA
(A
0127  4110000000-N 904  SIGN ERECTION, TYPE *** ‘ 4
{(GROUND MOUNTED) EA
{A)
0128 4110000000-N 804 SIGN ERECTION, TYPE *** 4
(GROUND MOUNTED) EA
&
0129 4114000000-N 904  SIGN ERECTION, MILEMARKERS 2
EA
0130  4116200000-N 904  SIGN ERECTION, REPOSITION 1
QOVERHEAD EA
0131 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 46
: CHANNEL EA
0132  4155000000-N 907 DISPOSAL CF SIGN SYSTEM, U- 2
CHANNEL EA
(E)
0133  4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 33
EA
0134  4234000000-N 907 DISPOSAL OF SIGN,AORB 5
(OVERHEAD) : EA
0135  4236000000-N 907 DISPOSAL OF SIGN,A&B 4
(GROUND MOUNTED) EA
0136 4238000000-N 907 DISPOSAL OF SIGN, D, EORF 70
EA
0137  4238500000-N 907  DISPOSAL OF SIGN, MILEMARKER 2

EA
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County : Nash '
Line [tem Number Sec Description Quantity Unit Cost Amount
#
0138 4251000000-N 807 DISPOSAL OF LIGHTING SYSTEM 5
EA
0139  4400000000-E 1110 WORK ZOME SIGNS (STATIONARY) 3,589
' SF
0140 4402000000-E SP  HIGH VISIBILITY STATIONARY 186
SIGNS SF
0141 4405000000-E 1110 WORK ZONE SIGNS {PORTABLE) 384
SF
0142 4407000000-E SP  HIGH VISIBILITY PORTABLE SIGNS 304
SF
0143  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 531
MOUNTED) SF
0144 4415000000-N 1115 FLASHING ARROW BOARD 10
EA
0145 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 10
SIGN EA
0146  4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 90
SIGN (SHORT TERM) DAY
0147  4423000000-N SP WORK ZONE DIGITAL SPEED LIMIT 4
SIGNS EA
0148  4424000000-N SP WORK ZONE PRESENCE LIGHTING 16
EA
0149  4430000000-N 1130 DORUMS 650
EA
0150 4432000000-N SP  HIGH VISIBILITY DRUMS 80
EA
0151  4434000000-N SP  SEQUENTIAL FLASHING WARNING 44
LIGHTS EA
0152 4445000000-E 1145 BARRICADES (TYPE IIl) 784
LF
0153  4455000000-N 1160 FLAGGER 53
DAY
0154 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 7
EA
0155 4470000000-N 1160 REMOVE & RESET TEMPORARY CRASH 2
CUSHION EA
0156  4430000000-N 1185 TMA 9

EA
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County : Nash

ITEMIZED PROPOSAL FOR CONTRACT NO. C204350

Page 10 of 20

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0157 4485000000-E 1170 PORTABLE CONCRETE BARRIER 3,088
LF
0158  4490000000-E 1170 PORTABLE CONCRETE BARRIER 1.020
. (ANCHORED) LF
0159 4500000000-E 1170 REMOVE AND RESET PORTABLE CON- 2,254
CRETE BARRIER LE
0160  4510000000-N 1190 LAW ENFORCEMENT 352
HR
0161  4516000000-N 1180 SKINNY DRUM 300
EA
0162  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 74
MARKERS EA
0163 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 27,608
LINES (4", 90 MILS) LE
0164 4688000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 15,344
. LINES (6", 90 MILS) LF
0165 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,129
LINES (8", 90 MILS) : \F
0166 47G0000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,576
LINES (12", 80 MILS) LF
0167  4720000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 8
CHARACTER (30 MILS) EA
0168 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 32
SYMBOL {90 MILS) EA
0169 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 1,808
MARKING LINES, TYPE ** (4"} LE
{v)
0170 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 34,421
(4:;) LE
0171 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 120
(8" LF
0172 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 136
(24%) LF
0173  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 20
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0174 4847010000-E 1205 POLYUREA PAVEMENT MARKING 4,287
LINES {4", 20 MILS) LF
0175 4847030000-E 1205 POLYUREA PAVEMENT MARKING 3,825
LINES (6", 20 MILS}) LF
0176 4847070000-E 1205 POLYUREA PAVEMENT MARKING 256
LINES (12", 20 MILS) LF
0177  4847500000-E 3P WORK ZONE PERFORMANCE PAVEMENT 6,451
MARKING LINES, 8" LF
0178  4848000000-E SP  WORK ZONE TRAFFIC PATTERN 86,280
MASKING SF
0179  4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 3
SYMBOLS & CHARACTERS EA
0180 4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 189
THERMOPLASTIC PAVEMENT MARKING LF
LINES (24", 90 MILS)
0181 4895000000-N 8P GENERIC PAVEMENT MARKING ITEM 264
NON-CAST IRON SNOWPLOWABLE EA
PAVEMENT MARKERS
0182 4900000000-N 1251 PERMANENT RAISED PAVEMENT 46
MARKERS EA
0183 4955000000-N 1264 OBJECT MARKERS (END OF ROAD) 8
EA
0184  5005000000-E 1401 80" HIGH MOUNT STANDARD 2
EA
0185 5010000000-E 1401 100' HIGH MOUNT STANDARD 2
EA
0186 5020000000-N 1401 PORTASLE DRIVE UNIT 1
EA
0187 5025000000-E SP HIGH MOUNT FOUNDATIONS 34
cYy
0188  5070000000-N SP  STANDARD FOUNDATION *++sess 6
(R1) EA
0189 5070000000-N SP  STANDARD FOUNDATION *reeentns 1
(R2) EA
0190 5120000000-N 1407 ELECTRIC SERVICE POLE **** 1
Frdkkokkdk EA

(30", CLASS 4)
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0191 5125000000-E 1407 ELECTRIC SERVICE LATERAL 25
sk teredwdw ok LF
(3 #1/0 USE)
0192  5155000000-E 1409 ELECTRICAL DUCT, TYPE BD, SIZE 370
RN LF
{2
0193 5160000000-E 1409 ELECTRICAL DUCT, TYPE JA, SIZE 530
Ak LF
(3"
0194  5160000000-E 1409 ELECTRICAL DUCT, TYPE JA, SIZE 260
ki LF
(4")
0195 5170000000-E 1410 ** #8 W/G FEEDER CIRCUIT 300
(2) LF
0196  5E75000000-E 1410 ** #6 W/G FEEDER CIRCUIT 380
(2) LF
0197  5180000000-E 1440 **#4 W/G FEEDER CIRCUIT 300
() LF
0198 5205000000-E 1410 ** #8 W/G FEEDER CIRCUIT IN 2,390
e CONDUIT LF
(2, 1.5M
0199  5210000000-E 1410 ** #6 W/G FEEDER CIRCUIT IN 3,440
et CONDUIT LF
{2, 1.8")
0200 5215000000-E 1410 ** #4 W/G FEEDER CIRCUIT [N 2,220
et CONDUIT LF
(2, 1.8")
0201 5240000000-N 1411 ELECTRICAL JUNCTION BOXES 1
e 3 o vk e ke ok vl o e e EA
(CS36)
0202 5240000000-N 1411 ELéCTRICAL JUNCTION BOXES 6
RN ERKARRANE AR
EA
(HMi8)
0203 5240000000-N 1441 ELECTRICAL JUNCTION BOXES 1
Rt il il d EA
(HM36)
0204 5240000000-N 1411 ELECTRICAL JUNCTION BOXES 9
e e o sk kol e ek EA

(1G18)
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0205 5240000000-N 1411 ELECTRICAL JUNCTION BOXES 6
ek ek e e ok vk ek EA
{1G36)
0206 5240000000-N 1411 ELECTRICAL JUNCTION BOXES 7
(L518) EA
02067 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0208 5260000000-N SP  GENERIC LIGHTING ITEM Lump Sum LS.
EQUIPMENT STORAGE
0209 5270000000-N SP  GENERIC LIGHTING ITEM 12
100' HIGH MOUNT LUMINAIRE - EA
LED
0210 5276G000000-N 8P GENERIC LIGHTING ITEM 16
80" HIGH MOUNT LUMINAIRE - LED EA
0211  5270000000-N SP  GENERIC LIGHTING ITEM 9
CONTROL NODE EA
0212  5270000000-N SP  GENERIC LIGHTING ITEM 1
LIGHTING CONTROL SYSTEM EA
0213 5270000000-N 8P GENERIC LIGHTING ITEM 1
REINSTALL COMMUNICATION GATE- EA
WAY
0214  5270000000-N SP  GENERIC LIGHTING ITEM 19
REINSTALL SMART NODE EA
0215  5270000000-N SP  GENERIC LIGHTING ITEM 3
RELOCATE HIGH MOUNT LIGHT EA
STANDARD
D216 5270000000-N SP  GENERIC LIGHTING ITEM 7
RELOCATE SINGLE ARM LIGHT EA
STANDARD
0217 5270000000-N SP  GENERIC LIGHTING ITEM 1
REMOVE CONTROL SYSTEM EA
0218 5270000000-N 8P  GENERIC LIGHTING ITEM 19
REMOVE LIGHT STANDARD EA
0218 5270000000-N SP  GENERIC LIGHTING ITEM 19
REMOVE LIGHT STANDARD FOUNDA- EA

TION
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0220 5270000000-N SP  GENERIC LIGHTING ITEM 7
RETAIN SINGLE ARM LIGHT STAN- EA
DARD
0221 5325600000-E 1510 6" WATER LINE 26
LF
0222 5325800000-E 1510 8" WATER LINE 72
LF
0223 5329000000-E 1510 DUCTILE IRON WATER PIPE 735
FITTINGS LB
0224 5540000000-E 15156 6"VALVE 2
EA
0225 5546000000-E 1515 8" VALVE 2
EA
0226 5666000000-N 1615 FIRE HYDRANT 1
EA
0227 5673000000-E 1815 FIRE MYDRANT LEG 24
LF
0228 5686000000-E 1516 ™" WATER SERVICE LINE 75
(1" LF
0228 5801000000-E 1530 ABANDON 8" UTILITY PIPE 180
LF
0230 5815500000-N 1530 REMOVE FIRE HYDRANT 2
EA
0231 5872600000-E 1550 DIRECTIONAL DRILLING OF *** 50
(1) LE
0232 600000C000-E 1605 TEMPORARY SILT FENCE 39,300
LF
0233  6006000000-E 1610 STOlNE FOR EROSION CONTROL, 1,615
CLASS A TON
0234 600900C000-E 1610 STONE FOR EROSION CONTROL, 6,125
CLASS B TON
0235 6612000000-E 1610 SEDIMENT CONTROL STONE 3,545
TON
0236 6015000000-E 1615 TEMPORARY MULCHING 64
ACR
0237 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 3,200
LB
0238 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 20

ING

TON
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0238 6024000000-E 1622 TEMPORARY SLOPE DRAINS 5,250
LF
0240  6029000000-E SP  SAFETY FENCE 7,090
LF
0241  6030000000-E 1630 SILT EXCAVATION 11,160
Ccy
0242  6036000000-E 1631 MATTING FOR EROSION CONTROL 56,040
sY
0243 6037000000-E SP  COIR FIBER MAT 170
sY
0244 6038000000-E 8P  PERMANENT SOIL REINFORCEMENT 200
MAT sy
0245 6042000000-E 1632 1/4" HARDWARE CLOTH 2,200
LF
0246 6043000000-E SP LOW PERMEABILITY GEQTEXTILE 180
sY
0247  6071012000-E SP  COIR FIBER WATTLE 1,540
LF
0248 6071020000-E 8P POLYACRYLAMIDE (PAM) 1,101
LB
0249  6071030000-E 1640 COIR FIBER BAFFLE 2,675
LF
0250 6071050000-E SP  ** SKIMMER 5
(1-1/2m EA
0251t 6071050000-E sSP " SKIMMER 1
o2 EA
0252  6084000000-E 1660 SEEDING & MULCHING 63.5
ACR
0253 6087000000-E 1660 MOWING 54.25
ACR
0254  6090000000-E 1661 SEED FOR REPAIR SEEDING 700
L8
0255 6093000000-E 186681 FERTILIZER FOR REPAIR SEEDING 25
TON
0256 6096Q00000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 1,500
LB
0257 6108000000-E 1665 FERTILIZER TOPDRESSING 45
TON
0258 6114500000-N 1667 SPECIALIZED HAND MOWING 30

MHR
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0258 6117000000-N SP  RESPONSE FOR EROSION CONTROL 250
EA
0260 6117500000-N SP  CONCRETE WASHQUT STRUCTURE 23
EA
0261 6132000000-N SP  GENERIC EROSION CONTROL ITEM 16
FABRIC INSERT INLET PROTECTION EA
DEVICE CLEANOUT
0262 6132000000-N SP  GENERIC EROSION CONTROL ITEM 8
FABRIC INSERT INLET PROTECTION EA
DEVICE
0263 7060000000-E 1705 SIGNAL CABLE 1,330
LF
0264 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 2
SECTION) EA
0265 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 2
SECTION) . EA
0266 7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 2
. SECTION) EA
0267 7264000000-E 1710 MESSENGER CABLE (3/8" 540
LF
0268 7300000000-E 1715  UNPAVED TRENCHING (*********) 760
(1,29 LE
0269  7300000000-E 1715  UNPAVED TRENCHING (*********) 40
(3- 2") ! LF
0270 7301000000-E 1715 DIRECTIONAL DRILL (*******=**} 210
(1,27 LF
0271 7324000000-N 1716  JUNCTION BOX (STANDARD SIZE) 10
EA
0272 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 5
VY DUTY) EA
0273  7420000000-E i722 2" RISER WITH WEATHERHEAD 5
EA
0274 7444000000-E 4725 INDUCTIVE LOOP SAWCUT 7,580
LF
0275 7456000000-E 1726 LEAD-IN CABLE (*#+wsswarsy 4,690

(14-2)

LF
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0276 7481000000-N SP  SITE SURVEY 1
EA
0277 7481240000-N SP  CAMERAWITHOUT INTERNAL LOOP 2
EMULATOR PROCESSING UNIT EA
0278  7481260000-N SP  EXTERNAL LOOP EMULATOR FRO- 1
CESSING UNIT EA
0279 7636000000-N 1745 SIGN FOR SIGNALS 1
EA
0280 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1
EA
0281 7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 1
2070L, BASE MOUNTED) EA
0282 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 9
EA
0283 7901000000-N 1753 CABINET BASE EXTENDER 1
EA
0284 7980000000-N SP  GENERIC SIGNAL ITEM 1
CCTV CAMERA ASSEMBLY EA
0285 7980000000-N SP  GENERIC SIGNAL ITEM i
CCTV WOOQD POLE EA
0286 7980000000-N SP  GENERIC SIGNAL ITEM i
ETHERNET EDGE SWITCH EA
0287 7980000000-N SP  GENERIC SIGNAL ITEM 1
FIELD EQUIPMENT CABINET EA
0288 7980:000000-N SP  GENERIC SIGNAL ITEM 1
GROUNDING SYSTEM EA
0289 7980000000-N SP  GENERIC SIGNAL ITEM 1
METER BASE/DISCONNECT COMBI- EA
NATION PANEL
0290  7990000000-E SP  GENERIC SIGNAL ITEM 430
3 WIRE COPPER FEEDER CON- LF
DUCTORS
0291  7990000000-E SP  GENERIC SIGNAL ITEM 100

ETHERNET CABLE LF
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STRUCTURE ITEMS
0292 8021000000-N SP REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION wREE ek ke
(19+07.12 -L-)
0293  8021000000-N SP REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATiON RERTRA AR RkkN
(28+02.81 -L-)
0294 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum LS.
AT STATION e e e ek ik ok e ok o
(42+56.,82 -Y1-)
0295 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum L.8.
0296 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
L2 AT STATION ko ek
(1, 1940712 -L-)
0297 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
r AT STAT]ON Aok ke k.
(1, 42+56.82 -Y1-)
0208 8105560000-E 411 40" DIA DRILLED PIERS IN 86.2
SOIL LF
0299 8105660000-E 411 40" DIA DRILLED PIERS NOT IN 16
S0IL LF
0300 8E12730000-N 450 PDATESTING 3
EA
0301  8I13000000-N 411 SID INSPECTIONS 1
EA
0302 8LE5000000-N 411 CSLTESTING 1
EA
0303 8121000000-N 412 UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION *****x+=
{19+07.12 -L-)
0304 8121000000-N 412 UNCLASSIFIED STRUCTURE EXCAVA- Lump Sum L.S.
TION AT STATION ***x*s+x
(28+02.81 -L-)
0305 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 30,940
SF
0306 8161000000-E 420 GROOQVING BRIDGE FLOORS 30,365
SF
0307 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 468.6

cy
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0308 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.
(19+07 .12 -L-)
0309 £210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(28+02.81 -L-)
0310  8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum LS.
(42+58.82 -Y1-)
0311 8217000000-E 425 REINFORCING STEEL (BRIDGE}) 82,977
LB
0312 8238000000-E 425 SPIRAL COLUMN REINFORCING 6,885
: STEEL (BRIDGE) LB
0313 8274000000-E 430 MODIFIED 63" PRESTRESSED CONC 1,143.33
GIRDERS LF
0314  82803000000-E 440 APPROX ... LBS STRUCTURAL 896,000
STEEL LS
0315 8328200000-B 450 PILE DRIVING EQUIPMENT SETUP 111
FOR *** STEEL PILES EA
(HP 12 X 53)
0316  8364000000-E 450 HP12X53 STEEL PILES 5,647
LF
0317  8391000000-N 450 STEEL PILE POINTS 24
EA
0318 8393000000-N 450 PiLE REDRIVES 30
EA
0319  8503000000-E 460 CONCRETE BARRIER RAIL 1,437.03
LF
0320 8531000000-E 462 4" SLOPE PROTECTION 3,369
3Y
0321 8654000000-N 3P  DISC BEARINGS Lump Sum L.8.
0322 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum LS.
0323 8692000000-N SP FOAM JOINT SEALS Lump Sum L.S.
0324 8367000000-E 8P  GENERIC STRUCTURE ITEM 548
FIBER OPTIC CONDUIT SYSTEM LF

WITH HANGERS
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0325 8035000000-N ‘ 402 REMOVAL OF EXISTING STRUCTURE Lump Sum LS.
AT STATION v st d e ok st de oy

(17+07.50 -Y2-)

1348/Apr28/Q2192464.21/D1429107772000/E325

Total Amount Of Bid For Entire Project :




DacuSign Envelope 1D S29CA2F3.1181-41C2-8BD4-BF206CT 12530

BENCHMARK: BM"1 BENCHTIE NATL IN 32"PINE, 532.96" LT. OF -Yi- STA, 43+6L76, ELEV. 139,57, COORDINATES: N 844433 £ 2346872 GENERAL NOTES:
\ ASSUMED LIVE LOAD = HL-93 OR ALTERNATE LOADING. NEEDLE BEAMS WILL NOT BE ALLOWED UNLESS OTHERWISE
5 THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH THE ENGINEER.
N AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS.
e, INASMUCH THE PAINT SYSTEM ON THE EXTSTING
3 THIS BRIDGE IS LOCATED IN SEISMIC ZONE 1. iIrBrgﬁyfgﬁLrssTEn?h E%%%BAIT%S Alh%_AIDéL’IéHEi(JgO;JE}A%LER‘S
¥ -
et FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET SN. ggagﬁigcépﬁ%ﬁxggg{gg%&wvg T%%SET%RR%SE%%'IF;IAEG FROM
FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS. REGULATIONS PERTAINING TO HANDLING OF MATERIALS
CONTAINING LEAD BASED PAINT SHALL BE INCLUDED IN
FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL THE BID PRICE FOR REMOVAL OF EXISTING STRUCTURE AT
PROVISIONS. STATION 42456.82 -Yi- AND STATION 17+07.50 -Y2-.
FOR CRANE SAFETY, SEE SPECIAL PROVISIONS. FOR LIMITS OF TEMPORARY SHORING FOR MAINTENANCE OF
-RPA- TRAFFIC, SEE TRAFFIC COMTROL PLANS. FOR PAY ITEM FOR
FOR GROUT FOR STRUCTURES, SEE SPECIAL PROVISICNS. g%MSORARELSQgRING FOR MAINTENANCE OF TRAFFIC, SEE
ADWAY ANS.
THE CONTRACTOR SHALL PROVIDE INDEPENDENT ASSURANGCE
SAMPLES OF REINFORCING STEEL AS FOLLOWS: FOR PROJECTS THE EXISTING STRUCTURE, CONSISTING OF 4 SPANS:1®
REQUIRING UP TO 400 TONS OF REINFORCING STEEL. ONE 30 425, 1 @ 66,1 ® B0,5" & : @ 42.5% 41.08' CLEAR ROACWAY
INCH SAMPLE OF EACH SIZE BAR USED, AND FOR PROJECTS WIDTH AND A T7'/4”REINFCRCED CONCRETE DECK WITH A 4°
REQUIRING OVER 400 TONS OF REINFORCING STEEL. THO 30 ASPHALT WEARING SURFACE ON I-BEAMS; AND END BENTS
INCH SAMPLES OF EACH SIZE BAR USED, THE SAMPLE BARS CONSISTING OF REINFORCED CONCRETE CAP WITH STEEL
é SHOULD COME FROM STEEL ACTUALLY USED IN THE PROJECT PILES AT END BENT 1, SPREAD FOOTINGS AT END BENT 2,
‘ . AND THE SAMPLE BARS SHOULD BE REPLACED BY SPLICED BARS AND INTERIOR BENTS CONSISTING OF REINFORCED
. " Do L W = AS SPECIFIED IN THE SAMPLE BAR REFLACEMENT CHART, CONCRETE POST AND BEAM COLUMNS ON PILE FOOTINGS
& ~Y1-4POT_42+56.82 i -Y1- POT 43+20.02  of" ~"mee. A W N\eeo._ | PAYMENT FOR THE SAMPLE BARS AND REPLACEMENY AND LOCATED AT AND EAST OF THE PROPOSED BRIDGE
88 -Yl- “LIPOT BLv34.847 S VS /. REINFORCING STEEL SHALL BE CONSTDERED INCIDENTAL TO SHALL BE REMOVED. THE EXISTING BRIDGE IS PRESENTLY
33 ey \ N VA ot VARIOUS PAY ITEMS. pIJ%EEgﬂEDoFO?HIE'OQgIBéEIJETEE%E%TEH% %R%CTURAL
ag —p O —— FAr— 1)
& 10 _SR 1528 Pt K THE ELEVATIONS AND CLEARANGES SHOWN ON THE PLANS AT CONSTRUCTION O THE PROPOSED SRIDGE, A LOAD LIMIT
, . THE _POINTS OF MINIMLUM VERTICAL CLEARANCE ARE FROM THE MAY BE POSTED AND MAY BE REDUCED AS FOUN
Vi }/ 7170 NC 4 7 NC 48 BEST INFORMATION AVAILABLE. PRIOR TO BEGINNING BRIDGE NECESSARY SURTNG THE LIFE OF THE PROJECT.
o e CONSTRUCTLON, VERIFY THE ELEVATIONS ON THE EXISTING
L w d VARIATION X
, ?TSAN“T%“ gaavb\ NECESSARY TQ ACHIEVE THE REQUIRED MINIMUM VERTICAL AVAILABLE. THIS INFORMATION IS SHOWN FOR THE
& CLEARANCE WILL BE PROVIDED BY THE DEPARTMENT. CONVENIENCE OF THE CONTRACTOR. THE CONTRACTOR SHALL
i A A
% fa- i FOR MAINTENANCE AND PROTECTION OF TRAFFIC SENEATH TRANSPORTATION FCR ANY DELAYS OR ADDITIONAL COST
g : . g PROPOSED STRUCTURE, SEE SPECIAL PROVISIONS, INCURRED BASED CN DIFFERENCES BETWEEN THE EXISTING
PROPOSED GUARDRATL P BRIDGE SUBSTRUCTURE Tswm;u % ggg zlierrés AND THE
-RPB- (RCADWAY PAY ITEM ; PRESTRESSED CONCRETE DECK PANELS MAY BE USED IN LIEU ACTUAL CONDITIONS HE PROU .
& DETAILI(TYPS ¢ - OF METAL STAY-IN-PLACE FORMS IN ACCORDANCE WITH
: b I ARTICLE 420-3 OF THE STANDARD SPECIFICATIONS. FOR EROSION CONTROL MEASURES, SEE EROSION CONTROL
FOR UTILITY INFORMATION REMCVASLE FORMS MAY BE USED IN LIEU OF METAL )
SEE UTILITY PLANS AND 3 S : ; STAY-IN-PLACE FORMS IN ACCORDANCE WITH ARTICLE 420-3 FOR ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND
SPECIAL PROVISIONS. ¢ L N R OF THE STANDARD SPECIFICATIONS. RENOVATION ACTIVITIES, SEE SPECIAL PROVISIONS.
REMOVAL OF | REMOVAL CF | ASBESTCS | FOUNDATION | PDA | REINFORCED |GROOVING{ CLASS A | BRIDGE [REINFORCING| SPIRAL MODIFIED PILE DRIVING HP12X53 STEEL | CONCRETE 4*SLOPE | ELASTOMERIC | FIBER OPTIC |JUNCTION BOX
EXISTING | EXTISTING |ASSESSMENT| EXCAVATION | TESTING | CONCRETE | BRIDGE | CONCRETE | APPROACH STEEL COLUMN | 63"PRESTRESSED | EQUIPMENT STEEL PILES PILE BARRIER | PROTECTION | BEARINGS CONDUIT {OVER-SIZED,
STRUCTURE | STRUCTURE FOR BENT 1 DECK SLAB | FLOORS SLABS REINFORCING CONCRETE SETUP FOR POINTS RAIL SYSTEM WITH | HEAVY DUTYS
AT STA. AT STA, STEEL GIRDERS HP12x53 HANGERS
42+56.82 -Y1-[17+07.50 -Y2- STEEL PILES
LUMP SUM | LUMP SUM | LUMP SuM | LUMP SUM EACH SQ.FT. s0.FT. | cu. vps. | LuMe SuM LBS. LBS. NG, | LINFT. EA. NO. | LIN.FT. | EACH LIN. FT. SC. YDS. LUMP SUM LIN.FT. EA.
SUPERSTRUCTURE 11,343 12,011 10 1143.33 461 284
END BENT 1 47.2 7,418 9 9 495 206
BENT 1 515 17,063 1,679 24 24 120 24
END BENT 2 47.0 7,441 9 g 585 191
TOTAL LuMP suiM | LumP suM | LUMP SUM | LUMP Sum 2 11,343 12.011 185.7 LUMP SUM 31,922 1.67% 10 | 114333 42 42 1800 24 481 397 LUMP SUM 284 2
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